
Combined Option 3 

Costs

Information - Flood bund approx 200m in length, 2m crest width, 0.35m high and 1 in 2 side slopes.

Task Notes quantity unit rate quantity rate quantity rate quantity rate
1 Site Clearance Assumption 1,200 m2 £5 £6,000 1,300 £5 £6,500 1,400 £5 £7,000 1,500 £5 £7,500
2 Excavation Excavate area for foundation of bund 1,200 m3 £8 £9,600 1,300 £8 £10,400 1,400 £8 £11,200 1,500 £8 £12,000
3 Disposal Excess and unsuitable material fixed £2,000 fixed £2,000 fixed £2,000 fixed £2,000
4 Trimming 1,200 m2 £3 £3,600 1,300 £3 £3,900 1,400 £3 £4,200 1,500 £3 £4,500
5 Bank construction Clay core 200 m £300 £60,000 210 330 £69,300 220 363 £79,860 230 399 £91,839
6 Landscaping & Reinstatement Grass seeding etc. 600 m2 £15 £9,000 625 £15 £9,375 650 £15 £9,750 675 £15 £10,125

Sub Total £90,200 £101,475 £114,010 £127,964

Information - Culvert Trash Screens

Task Notes quantity unit rate quantity rate quantity rate quantity rate
4 Channel Clearance fixed £1,000 fixed £1,000 fixed £1,000 fixed £1,000
5 Trash Screens 3 £1,000 £3,000 3 £1,000 £3,000 3 £1,000 £3,000 3 £1,000 £3,000
6 Fitting of trash screen includes any alternations to headwalls 3 £1,000 £3,000 3 £1,000 £3,000 3 £1,000 £3,000 3 £1,000 £3,000

Sub Total £7,000 £7,000 £7,000 £7,000

Costs - Summary

Task Notes Q25 Cost

Site Investigation £20,000 £20,000 £20,000 £20,000
Sub total £117,200 £128,475 £141,010 £154,964

Contingency % of sub total 25 % - £29,300 25 - £32,119 25 - £35,253 25 - £38,741

Site set-up, prelims, overheads, etc. % of (sub total + contingency) + 10k 25 % £39,300 25 £42,119 25 £45,253 25 £48,741

Total £185,800 £202,713 £221,515 £242,446
Total £k 0.00 185.8 202.7125 221.515 242.446


