
Appendix G

Long Plantation Watercourse - Combined Option 4

Costs

Information - Flood bunds before flood attenuation storage scheme Left Bank

Task Notes quantity unit rate quantity rate quantity rate quantity rate
1 Site Clearance Assumption 1,120 m2 £5 £5,600 1,120 £5 £5,600 1,120 £5 £5,600 1,120 £5 £5,600
2 Excavation Excavate area for foundation of bund 1,120 m3 £8 £8,960 1,120 £8 £8,960 1,120 £8 £8,960 1,120 £8 £8,960
3 Disposal Excess and unsuitable material fixed £2,000 fixed £2,000 fixed £2,000 fixed £2,000
4 Trimming 1,120 m2 £3 £3,360 1,120 £3 £3,360 1,120 £3 £3,360 1,120 £3 £3,360
5 Bank construction Clay core 160 m £300 £48,000 200 330 £66,000 240 363 £87,120 240 399 £95,832
6 Landscaping & Reinstatement Grass seeding etc. 600 m2 £15 £9,000 600 £15 £9,000 600 £15 £9,000 600 £15 £9,000

Sub Total £76,920 £94,920 £116,040 £124,752

Information - Flood bunds Right Bank

Task Notes quantity unit rate quantity rate quantity rate quantity rate
1 Site Clearance Assumption 1,200 £5 £6,000
2 Excavation Excavate area for foundation of bund 1,200 £8 £9,600
3 Disposal Excess and unsuitable material fixed £2,000
4 Trimming 1,200 £3 £3,600
5 Bank construction Clay core 200 399 £79,860
6 Landscaping & Reinstatement Grass seeding etc. 600 £15 £9,000

Sub Total £0 £0 £0 £110,060

Task Notes quantity unit rate quantity rate quantity rate quantity rate
4 Channel Clearance fixed £1,000 fixed £1,000 fixed £1,000 fixed £1,000
5 Trash Screens 3 £1,000 £3,000 3 £1,000 £3,000 3 £1,000 £3,000 3 £1,000 £3,000
6 Fitting of trash screen includes any alternations to headwalls 3 £1,000 £3,000 3 £1,000 £3,000 3 £1,000 £3,000 3 £1,000 £3,000

Sub Total £7,000 £7,000 £7,000 £7,000

Costs - Summary

Task Notes Q25 Cost
Land Purchase Assumption 1,120 m3 £50 56000 1120 50 56000 1120 50 56000 1120 50 56000
Compensation Assumption 50000 50000 50000 50000
Site Investigation £20,000 £20,000 £20,000 £20,000

Sub total £209,920 £227,920 £249,040 £367,812

Contingency % of sub total 25 % - £52,480 25 - £56,980 25 - £62,260 25 - £91,953

Site set-up, prelims, overheads, etc. % of (sub total + contingency) + 10k 25 % £62,480 25 £66,980 25 £72,260 25 £101,953

Total £324,880 £351,880 £383,560 £561,718
Total £k 0.00 324.88 351.88 383.56 561.718


