
Appendix F

Estimated cost for flood defence works in Cloughton, Burniston & Quarry Becks Area

West Lane 25yr 50yr 100yr 200yr
Quantity Rate Rate Rate Rate

Box Culvert 35 £1,750 £61,250 £2,000 £70,000 £2,500 £87,500 £3,000 £105,000
Inlet Structure 1 £5,000 £5,000 £5,000 £5,000 £5,000
Outlet Structure 1 £5,000 £5,000 £5,000 £5,000 £5,000
Excavation 35 £500 £17,500 £17,500 £17,500 £17,500
Disposal of existing structure £5,000 £5,000 £5,000 £5,000
Backfilling £8,000 £8,000 £8,000 £8,000
Reinstatement of road £2,000 £2,000 £2,000 £2,000
Traffic management £5,000 £5,000 £5,000 £5,000
Landscaping £5,000 £5,000 £5,000 £5,000
Diversion/overpumping of w/c £2,000 £2,000 £2,000 £2,000

Total £115,750 £124,500 £142,000 £159,500

Channel Widening d/s of West Lane

Open channel widening 120 £404 £48,480 £432 £51,840

Total £48,480 £51,840

Flood Bund Becks Lane (LB)

Flood Bund 250 £300 £75,000 £325 £81,250 £350 £87,500 £400 £100,000

Total £75,000 £81,250 £87,500 £100,000

Rocks Lane u/s (LB)

Flood Bund 30 £350 £10,500 £365 £10,950

Total £10,500 £10,950

Flood Bund Rocks Lane d/s (LB)

Flood Bund 75 £325 £24,375 £350 £26,250 £375 £28,125

Total £24,375 £26,250 £28,125

Flood Bund Rocks Lane d/s (RB)

Flood Bund 150 £330 £49,500 £350 £52,500 £375 £56,250

Total £49,500 £52,500 £56,250

Floodwall Bridge Close u/s (RB)

Floodwall 60 £750 £45,000 £900 £54,000 £1,100 £66,000 £1,500 £90,000

Total £45,000 £54,000 £66,000 £90,000

Floodwall Bridge Close d/s (RB)

Floodwall 70 £750 £52,500 £1,100 £77,000

Total £52,500 £77,000

Flood Bund caravan parks (LB)

Flood Bund 450 £350 £157,500 £400 £180,000 £550 £247,500 £800 £360,000

Total £157,500 £180,000 £247,500 £360,000
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Appendix F

Combined Option 3

Total cost of works £393,250 £513,625 £733,230 £933,665

Site Investigation £20,000 £25,000 £40,000 £40,000

Contigency £103,313 £134,656 £193,308 £243,416

Site setup and preliminaries £144,638 £188,519 £270,631 £340,783

Total Scheme Cost £661,200 £861,800 £1,237,168 £1,557,864

Combined Option 4

Total cost of works £235,750 £333,625 £485,730 £573,665

Site Investigation £15,000 £15,000 £35,000 £35,000

Contigency £62,688 £87,156 £130,183 £152,166

Site setup and preliminaries £87,763 £122,019 £182,256 £213,033

Total Scheme Cost £401,200 £557,800 £833,168 £973,864
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