Appendix G

Long Plantation Watercourse - Combined Option 4

Costs

Information - Flood bunds before flood attenuation storage scheme Left Bank

Task Notes quantity | unit | rate | quantity | rate | quantity |  rate | quantity | rate |
1 |Site Clearance Assumption 1,120 m2 £5 £5,600( 1,120 £5 £5,600| 1,120 £5 £5,600( 1,120 £5 £5,600
2  |Excavation Excavate area for foundation of bund 1,120 m3 £8 £8,960( 1,120 £8 £8,960| 1,120 £8 £8,960( 1,120 £8 £8,960
3 |Disposal Excess and unsuitable material fixed £2,000 fixed £2,000 fixed £2,000 fixed £2,000
4 [Trimming 1,120 m2 £3 £3,360 1,120 £3 £3,360( 1,120 £3 £3,360| 1,120 £3 £3,360
5 |Bank construction Clay core 160 m £300 £48,000( 200 | 330 £66,000( 240 | 363 £87,120( 240 | 399 £95,832
6 |Landscaping & Reinstatement Grass seeding etc. 600 m2 £15 £9,000f 600 £15 £9,000] 600 £15 £9,000 600 £15 £9,000
Sub Total [ | | £76,920 | [ £94,920 [ | £116,040 [ | £124,752

Information - Flood bunds Right Bank

Task Notes quantity | unit rate quantity | rate quantity | rate quantity | rate |
1 |Site Clearance Assumption 1,200 £5 £6,000
2  |Excavation Excavate area for foundation of bund 1,200 £8 £9,600
3 Disposal Excess and unsuitable material fixed £2,000
4 |Trimming 1,200 £3 £3,600
5 [Bank construction Clay core | | 200 | 399 £79,860
6 Landscaping & Reinstatement Grass seeding etc. 600 £15 £9,000
Sub Total [ | [ £0 | | £0 [ | £0 [ | £110,060

Task Notes quantity | unit | rate | quantity | rate | quantity |  rate | quantity | rate |
4 |Channel Clearance fixed £1,000 fixed £1,000 fixed £1,000 fixed £1,000
5 [Trash Screens 3 £1,000 £3,000 3 £1,000 £3,000 3 £1,000 £3,000 3 £1,000 £3,000
6 |Fitting of trash screen includes any alternations to headwalls 3 £1,000 £3,000 3 £1,000 £3,000 3 £1,000 £3,000 3 £1,000 £3,000
Sub Total [ | [ £7,000 | | £7,000 [ | £7,000 [ | £7,000

Costs - Summary
Task Notes Q25 Cost

Land Purchase Assumption 1,120 m3 £50 56000 1120 50 56000 1120 50 56000 1120 50 56000
Compensation Assumption 50000 50000 50000 50000
Site Investigation £20,000 £20,000 £20,000 £20,000
Sub total £209,920 | [ £227,920 [ | £249,040 [ | £367,812
Contingency [% of sub total 25 [ % | - | £s2480] 25 | - | £56,980] 25 | - | £62,260] 25 | - £91,953
Site set-up, prelims, overheads, etc. [% of (sub total + contingency) + 10k 25 [ % | |  £62,480] 25 | |  £66,980] 25 | | £72,260] 25 | | £101,953
Total | | £324,880 | | £351,880 [ | £383,560 [ | £561,718
Total £k 0.00 324.88 351.88 383.56 561.718




